PROJECT:UA 393 LOCAL UNION BUSINESS OFFICE AND PRIVATE MEETING HALL PROJECT

ADDRESS: 6293-6299 SAN IGNACIO AVE. SAN JOSE CA 95119

NOTES: Please review any addendum after

S#	Dwg.	CSI NO	DESCRIPTION	QTY.	Wastage	Qty w/ Waste	UNIT	RATE/HR	LAB HRs	TOTAL LAB	MAN HRs	UNIT MATERIAL COST	TOTAL MATERIAL COST	TOTAL COST
		010000	**DIVISION 01-GENERAL REQUIREMENTS**											
1			Mobilization	1	0%	1	LS					$ -	$ -	$ -
2			Supervision	1	0%	1	LS					$ -	$ -	$ -
3			Office overheads	1	0%	1	LS					$ -	$ -	$ -
4	**See Spec.**		Temporary facilities and controls	1	0%	1	LS					$ -	$ -	$ -
5			Temporary facilities and controls	1	0%	1	LS					$ -	$ -	$ -
6			Project Closeouts	1	0%	1	LS					$ -	$ -	$ -
7			Submittal and approval	1	0%	1	LS					$ -	$ -	$ -
			Subtotal											$ -
		000005	**METAL**								000004	MEN		
			METAL STAIR											
8	A-403		**6' W Metal Stair** - Painted Metal Riser (21) EA -Metal Stringer (32) LF -(5'11"x6') landing	1	0%	1	EA			$ -	0.0		$ -	$ -
9	A-403		**4' W Metal Stair** - Painted Metal Riser (21) EA -Metal Stringer (32) LF -(9'-10"x4') landing	1	0%	1	EA			$ -	0.0		$ -	$ -
10	A-403		Copper Finish Handrail	32	10%	35	LF			$ -	0.0		$ -	$ -
11	I-502		Polished Copper sheet overlay	261	10%	287	SF			$ -	0.0		$ -	$ -
			EXTERIOR CLADDING											
12	A-202		Metal cladding	913	10%	1,004	SF			$ -	0.0		$ -	$ -
13	A-203 A-205		Metal Cladding on Planters	115	10%	127	SF			$ -	0.0		$ -	$ -
14	A-207 A-208		Perforated Metal Cladding	350	10%	385	SF			$ -	0.0		$ -	$ -
15			Metal Panel	75	10%	83	SF			$ -	0.0		$ -	$ -
			ROOF											
16	A-204		Copper color Metal Roof	190	0%	190	SF			$ -	0.0		$ -	$ -
			Note: Please verify it.											
			DOOR											
17	A-204		(10'X7') Copper Steel Gate	1	10%	1	EA			$ -	0.0		$ -	$ -
			Note: Please verify it.											
			Subtotal								**0.0**	**DAYS**		$ -
			TOTAL AMOUNT											$ -
			OVERHEAD AND PROFIT (20%)										**20%**	$ -
			PERFORMANCE AND PAYMENT BONDS										**1.5%**	$ -
			TOTAL BASE BID											$ -